



CAPITAL IMPROVEMENT PLAN BID RESERVE STATUS

	<u>Approval Date</u>	<u>Amount</u>
Reserve established	11/1/2004	6,308,000
Mirabelli Community Center Reconstruction	12/15/2004	(1,000,000)
Detention Culinary Facility Renovation		<u>(620,000)</u>
Balance		<u><u>4,688,000</u></u>

BID ABSTRACT
 DETENTION FACILITY CULINARY RENOVATION
 04.15341.10-LED
 PWP # CL-2005-93

	DESCRIPTION	Cobblestone Construction BASE BID AMOUNT
	Renovation of the City of Las Vegas Detention Culinary Building as per Terms, Conditions, Specifications and Drawings of Bid # 04.15341.10-LED	\$ 2,450,000.00
	TOTAL BID PRICE	
	ADDITIVE ALTERNATE	LUMP SUM
Alternate One	670 SF of Dry Storage Addition	\$ 355,000.00
	BASE BID PLUS ADDITIVE ALTERNATE 1	\$ 2,805,000.00
	ENGINEERS ESTIMATE	\$ 2,052,913
<p>TO: <u>Michael Vlaovich</u>. Please review and approve award to <u>Cobblestone Construction</u> prior to <u>December 14, 2004</u> for Council award on <u>December 21, 2004</u>.</p> <p>Award Base Bid Only _____ Award Base Bid and Additive Alternate _____</p> <p>  Purchasing & Contracts Representative </p> <p>  Department/Division Signature </p> <p style="text-align: right;"> <u>12/13/04</u> Date </p> <p style="text-align: right;"> <u>12/16/04</u> Date </p>		